



Republic of the Philippines
PROVINCE OF MISAMIS OCCIDENTAL
Bids and Awards Committee

Capitol, Oroquieta City
Telefax # (088) 531-4618



Supplemental Bid Bulletin
June 29, 2021

For the Following Procurement Projects:

- **PB-I-2021-04-0542** – Procurement of Work for the Construction of Perimeter Fence at Bahay Pag-asa (Php 1,499,979.31)
- **PB-I-2021-05-0569** - Procurement of Work for the Construction of Multi-Purpose Building at Brgy. Upper Loboc, Oroquieta City (Php 1,999,697.44)
- **PB-I-2021-06-0799** - Procurement of Work for the Construction of New Doña Maria D. Tan Memorial Hospital Building (DMDTMH) and Facilities at Tangub City, Misamis Occidental (Php 45,840,356.96)

Pursuant to Section 22.5.2 of the IRR of RA 9184, this Supplemental/Bid Bulletin, is hereby issued to clarify, modify or amend items in the Bidding Documents as stated below. Accordingly, this shall form an integral part of said document.

ISSUE	AMENDMENT/ ADDENDUM
Bid Data Sheet	Addendum: -A CSAG Permit from the source of associated goods shall be attached as one of the technical requirements of the project. -Equipments that will be pledged for the project shall be owned and registered under the business name of the bidder. Proof of ownership and registration must be attached as part of the technical requirement.

For guidance and information of all concerned.


DR. BENECIO L. ADONA
BAC Chairperson