



Republic of the Philippines
PROVINCE OF MISAMIS OCCIDENTAL
Bids and Awards Committee
Capitol, Oroquieta City
Telefax # (088) 531-4618



Supplemental Bid Bulletin
NOTICE OF CANCELLATION

TO : All BAC Members
Observers and others concerned

DATE : September 15, 2020

Subject : Cancellation of Procurement Activities

The Bids and Awards Committee of the Provincial Government of Misamis Occidental is scheduled to convene on September 27, 2021, 10:00 am at the PCFTC Multipurpose Hall, Capitol, Oroquieta City for the opening of bids for the following procurement projects:

1. **PB-I-2021-07-1114:** Contract of Services for the Provision of Potable Water Supply at Montol, Bonifacio, Misamis Occidental REBID (PhP 4,999,998.15)
2. **PB-I-2021-07-1130:** Construction of Montol Local Access Road REBID (PhP 14,858,831.28)
3. **PB-I-2021-09-1380:** Local Access Road Rehabilitation/ Improvement (Concreting) from Purok 5 Sitio Tonggo to Purok 1, Centro Namut, Tudela (PhP 13,592,186.53)
4. **PB-I-2021-09-1381:** Construction of Local Access Road of Purok 7, Barangay Lalud, Don Victoriano (PhP 8,949,938.26)
5. **PB-I-2021-09-1382:** Upgrading of Local Access Road of Nueva Vista Proper – Sitio Guillean, Brgy. Nueva Vista (Mansawan), Don Victoriano (PhP 19,999,996.24)
6. **PB-I-2021-09-1383:** Construction of Local Access Road of Purok 5, Brgy. Lalud, Don Victoriano (PhP 11,049,980.44)
7. **PB-I-2021-09-1384:** Construction of Local Access Road of Napangan Proper – Sitio Matol, Brgy. Napangan, Don Victoriano (PhP 19,999,982.55)

However, several letters from concern LGUs were received by the committee requesting for a Memorandum of Agreement (MOA) between the instant procuring entity and the LGUs relative to the abovementioned procurement projects.

As such, pending the execution of a MOA, the conduct of procurement for the aforementioned projects shall be cancelled.

For your guidance.


DR. BENECIO E. ADONA
BAC Chairperson