



Republic of the Philippines
PROVINCE OF MISAMIS OCCIDENTAL
Bids and Awards Committee

Capitol, Oroquieta City
 Telefax # (088) 531-4618



Supplemental/Bid Bulletin
No. 01 (12-2021)
 December 20, 2021

For the Following Procurement Projects:

- **PB-G-2021-11-1896: Procurement of Relief Grants for CoViD-19 Recovery Program**
- **PB-I-2021-11-1909: Construction of Linkage Structure from Old MOPH Building to the New 4-Storey Hospital Building**
- **PB-I-2021-11-1919: To Contract of services for the RENOVATION OF MISAMIS OCCIDENTAL DILG PROVINCIAL OFFICE**
- **PB-G-2021-11-1918: Procurement of MANUAL BP MONITOR**

Pursuant to Section 22.5.2 of the IRR of RA 9184, this Supplemental/Bid Bulletin, is hereby issued to clarify, modify or amend items in the Bidding Documents as stated below. Accordingly, this shall form an integral part of said document.

ISSUE	AMENDMENT / ADDENDUM																														
For the projects: <ul style="list-style-type: none"> • PB-I-2021-11-1919: To Contract of services for the RENOVATION OF MISAMIS OCCIDENTAL DILG PROVINCIAL OFFICE • PB-G-2021-11-1918: Procurement of MANUAL BP MONITOR 																															
Schedule for Opening of Bids: December 27, 2021, 10:00 am at New Function Hall, Capitol Building, Oroquieta City, Misamis Occidental	Schedule for Opening of Bids: December 27, 2021, 1:00 pm at New Function Hall, Capitol Building, Oroquieta City, Misamis Occidental																														
For project: <ul style="list-style-type: none"> • PB-G-2021-11-1896: Procurement of Relief Grants for CoViD-19 Recovery Program 																															
Description: Grocery Pack: -All-purpose Cream -Condensed Milk 300ml -Nata de Coco red, 8oz -Elbow Macaroni 900g -Cheese 165g -Raisins 100g -Raisins 30g -Spaghetti Sauce & Pasta 1kl, Foodkeeper -Corned Beef 175g -Powder Milk 33g 3in1 Coffee Twinpack White, 52g	Description: Grocery Pack (in eco bag): - All-purpose Cream 250ml (2 packs) -Condensed Milk 300ml (1 can) -Nata de Coco red/green, 8oz (1 bot.) -Elbow Macaroni 900g (1 pack) -Cheese 165g (1 bar) - Raisins 200g (1 pack) -Spaghetti Sauce & Pasta 1kl, Foodkeeper (1 set) -Corned Beef 175g (1 can) -Powdered Milk 33g (6 pcs.) -3in1 Coffee Twinpack, 32g (6 pcs.)																														
For project: <ul style="list-style-type: none"> • PB-I-2021-11-1909: Construction of Linkage Structure from Old MOPH Building to the New 4-Storey Hospital Building 																															
The minimum major equipment requirements: <table border="1"> <thead> <tr> <th>Equipment</th> <th>Capacity</th> <th>Number of Units</th> </tr> </thead> <tbody> <tr> <td>Welding Machine</td> <td></td> <td>1</td> </tr> <tr> <td>Backhoe</td> <td></td> <td>1</td> </tr> <tr> <td>Dumptruck</td> <td></td> <td>1</td> </tr> <tr> <td>Water Truck</td> <td></td> <td>1</td> </tr> </tbody> </table>	Equipment	Capacity	Number of Units	Welding Machine		1	Backhoe		1	Dumptruck		1	Water Truck		1	The minimum major equipment requirements: <table border="1"> <thead> <tr> <th>Equipment</th> <th>Capacity</th> <th>Number of Units</th> </tr> </thead> <tbody> <tr> <td>Welding Machine</td> <td></td> <td>2</td> </tr> <tr> <td>Backhoe</td> <td></td> <td>1</td> </tr> <tr> <td>Dumptruck</td> <td></td> <td>1</td> </tr> <tr> <td>Water Truck</td> <td></td> <td>1</td> </tr> </tbody> </table>	Equipment	Capacity	Number of Units	Welding Machine		2	Backhoe		1	Dumptruck		1	Water Truck		1
Equipment	Capacity	Number of Units																													
Welding Machine		1																													
Backhoe		1																													
Dumptruck		1																													
Water Truck		1																													
Equipment	Capacity	Number of Units																													
Welding Machine		2																													
Backhoe		1																													
Dumptruck		1																													
Water Truck		1																													

1 Bagger Concrete Mixer	2	1 Bagger Concrete Mixer	2
Bar Cutter	1	Bar Cutter	1
Jackhammer	1	Jackhammer	1
Concrete Vibrator	1	Concrete Vibrator	1
Bill of Quantities: From: See next page (Page No. 3 and 4)		Bill of Quantities: To: See next page (Page No. 4 and 5)	
For project: • PB-G-2021-11-1918: Procurement of MANUAL BP MONITOR			
Project Title: Procurement of MANUAL BP MONITOR		Project Title: Procurement of MANUAL BP MONITOR <u>SET</u>	
Description: MANUAL BP MONITOR Operating Principle: Double wavelength lights,absorption method Measurement Range: SP02:0-100%,pulse rate 30-240bpm Size : Approx , 58(H)x35 (VV)x 32 (D)mm Weight : Approx .35g (without batteries) Applicable Finger circumference: Approx .40-75mm Inclusive Free: Oximeter & Thermal Scanner		Description: BP APPARATUS (ANEROID) Set Inclusions: 1. Pulse Oximeter SP02:0-100%, pulse rate Applicable Finger circumference: Approx .40-75mm 30-240bpm 2. Thermal Scanner Double wavelength lights, absorption method Measurement Range: Size: Approx , 58(H)x35 (VV)x 32 (D)mm Weight: Approx .35g (without batteries) 3. Stethoscope 4. Aneroid BP Apparatus	

For guidance and information of all concerned.


DR. BENECIO L. ADONA
 BAC Chairperson

PB-I-2021-11-1909: Construction of Linkage Structure from Old MOPH Building to the New 4-Storey Hospital Building

From:

Item No.	Description	Unit of Measure	Quantity
B.3	Permits & Clearances	ls	1.00
B.5	Project Billboard	ea	1.00
Plan A			
801	Removal of Structures & Obstructions (Plan A)	sq.m.	255.01
803	Structural Excavation (Plan A)	cu.m.	1,345.03
804	Embankment (Plan A)	cu.m.	223.00
900	Reinforced Concrete (Plan A)	cu.m.	336.91
902	Reinforcing Steel (Plan A)	kgs.	35,195.21
903	Formworks & Falseworks (Plan A)	sq.m.	1,141.95
1002	Plumbing Works (Plan A)	lot	1.00
1003	Carpentry & Joinery Works (Plan A)	sq.m.	159.70
1008	Aluminum Glass Windows (Plan A)	sq.m.	65.47
1010	Wooden Doors (Plan A)	sq.m.	7.77
1014	Prepainted Metal Sheet (Plan A)	sq.m.	389.90
1018	Ceramic Granite Tiles (Plan A)	sq.m.	235.13
1032	Painting, Varnishing & Other Related Works (Plan A)	sq.m.	961.85
1032(1)c	Painting Steel (Plan A)	sq.m.	526.12
1046	Masonry Works (Plan A)	sq.m.	564.35
1047	Metal Works (Plan A)	kgs.	7,194.78
1051	Metal Railings (Partial Plan A)	lin.m.	137.82
Plan B			
801	Removal of Structures & Obstructions (Plan B)	sq.m.	1,128.17
1001	Storm Drainage & Sewerage System (Plan B)	cu.m.	157.50
1002	Plumbing Works (Plan A)	lot	1.00
1003	Carpentry & Joinery Works (Plan B)	sq.m.	431.58
1007	Aluminum Glass Door (Plan B)	sq.m.	15.75
1008	Aluminum Glass Windows (Plan B)	sq.m.	57.92
1010	Wooden Doors (Plan B)	sq.m.	22.68
1014	Prepainted Metal Sheet (Plan B)	sq.m.	850.85
1018	Ceramic/ Granite Tiles (Plan B)	sq.m.	360.53
1027	Cement Plaster Finishes (Plan B)	sq.m.	207.59
1032	Painting, Varnishing & Other related Works	sq.m.	1,503.79
1032(1)c	Painting Steel (Plan B)	sq.m.	747.95
1046	Masonry Works (Plan B)	sq.m.	74.20
1047	Metal Works (Plan B)	kg.	10,884.00
Plan C			
801	Removal of Structures & Obstructions (Plan C)	sq.m.	353.18
803	Structural Excavation (Plan C)	cu.m.	4.75
804	Embankment (Plan C)	cu.m.	59.76
900	Reinforced Concrete (Plan C)	cu.m.	8.55
902	Reinforcing Steel (Plan C)	kg.	966.03
903	Formworks and Falseworks (Plan C)	sq.m.	28.80

1002	Plumbing Works (Plan C)	lot	1.00
1003	Carpentry & Joinery Works (Plan C)	sq.m.	213.15
1007	Aluminum Glass Door (Plan C)	sq.m.	1.89
1008	Aluminum Glass Windows (Plan C)	sq.m.	12.33
1010	Wooden Doors (Plan C)	sq.m.	10.08
1018	Ceramic/ Granite Tiles (Plan C)	sq.m.	182.16
1032	Painting, Varnishing & Other Related Works (Plan C)	sq.m.	205.37
1046	Masonry Works (Plan C)	sq.m.	43.41
1051	Metal Railings (Plan C)	lin.m.	43.06
Plan D			
801	Removal of Structures & Obstructions (Plan D)	sq.m.	114.03
803	Structural Excavation (Plan D)	cu.m.	13.95
804	Embankment (Plan D)	cu.m.	58.77
900	Reinforced Concrete (Plan D)	cu.m.	14.86
902	Reinforcing Steel (Plan D)	kg.	1,046.12
903	Formworks & Falseworks (Plan D)	sq.m.	28.80
1003	Carpentry & Joinery Works (Plan D)	sq.m.	54.71
1032	Painting, Varnishing & Other Related Works (Plan D)	sq.m.	143.49
1046	Masonry Works (Plan D)	sq.m.	53.64
Electrical and Air Conditioning Unit			
1101	Wires and Wiring	lot	1.00
1200	Air Conditioning & Ventilating System	units	12.00

To:

Item No.	Description	Unit of Measure	Quantity
B.3	Permits & Clearances	ls	1.00
B.5	Project Billboard	ea	1.00
B.7	Occupational Safety and Health Program	mos.	16.00
Plan A			
801	Removal of Structures & Obstructions (Plan A)	sq.m.	255.01
803	Structural Excavation (Plan A)	cu.m.	1,345.03
804	Embankment (Plan A)	cu.m.	223.00
900	Reinforced Concrete (Plan A)	cu.m.	336.91
902	Reinforcing Steel (Plan A)	kgs.	35,195.21
903	Formworks & Falseworks (Plan A)	sq.m.	1,141.95
1002	Plumbing Works (Plan A)	lot	1.00
1003	Carpentry & Joinery Works (Plan A)	sq.m.	159.70
1008	Aluminum Glass Windows (Plan A)	sq.m.	65.47
1010	Wooden Doors (Plan A)	sq.m.	7.77
1014	Prepainted Metal Sheet (Plan A)	sq.m.	389.90
1018	Ceramic Granite Tiles (Plan A)	sq.m.	235.13
1032	Painting, Varnishing & Other Related Works (Plan A)	sq.m.	961.85
1032(1)c	Painting Steel (Plan A)	sq.m.	526.12
1046	Masonry Works (Plan A)	sq.m.	564.35
1047	Metal Works (Plan A)	kgs.	7,194.78
1051	Metal Railings (Partial Plan A)	lin.m.	137.82

Plan B			
801	Removal of Structures & Obstructions (Plan B)	sq.m.	1,128.17
1001	Storm Drainage & Sewerage System (Plan B)	cu.m.	157.50
1002	Plumbing Works (Plan A)	lot	1.00
1003	Carpentry & Joinery Works (Plan B)	sq.m.	431.58
1007	Aluminum Glass Door (Plan B)	sq.m.	15.75
1008	Aluminum Glass Windows (Plan B)	sq.m.	57.92
1010	Wooden Doors (Plan B)	sq.m.	22.68
1014	Prepainted Metal Sheet (Plan B)	sq.m.	850.85
1018	Ceramic/ Granite Tiles (Plan B)	sq.m.	360.53
1027	Cement Plaster Finishes (Plan B)	sq.m.	207.59
1032	Painting, Varnishing & Other related Works	sq.m.	1,503.79
1032(1)c	Painting Steel (Plan B)	sq.m.	747.95
1046	Masonry Works (Plan B)	sq.m.	74.20
1047	Metal Works (Plan B)	kg.	10,884.00
Plan C			
801	Removal of Structures & Obstructions (Plan C)	sq.m.	353.18
803	Structural Excavation (Plan C)	cu.m.	4.75
804	Embankment (Plan C)	cu.m.	59.76
900	Reinforced Concrete (Plan C)	cu.m.	8.55
902	Reinforcing Steel (Plan C)	kg.	966.03
903	Formworks and Falseworks (Plan C)	sq.m.	28.80
1002	Plumbing Works (Plan C)	lot	1.00
1003	Carpentry & Joinery Works (Plan C)	sq.m.	213.15
1007	Aluminum Glass Door (Plan C)	sq.m.	1.89
1008	Aluminum Glass Windows (Plan C)	sq.m.	12.33
1010	Wooden Doors (Plan C)	sq.m.	10.08
1018	Ceramic/ Granite Tiles (Plan C)	sq.m.	182.16
1032	Painting, Varnishing & Other Related Works (Plan C)	sq.m.	205.37
1046	Masonry Works (Plan C)	sq.m.	43.41
1051	Metal Railings (Plan C)	lin.m.	43.06
Plan D			
801	Removal of Structures & Obstructions (Plan D)	sq.m.	114.03
803	Structural Excavation (Plan D)	cu.m.	13.95
804	Embankment (Plan D)	cu.m.	58.77
900	Reinforced Concrete (Plan D)	cu.m.	14.86
902	Reinforcing Steel (Plan D)	kg.	1,046.12
903	Formworks & Falseworks (Plan D)	sq.m.	28.80
1003	Carpentry & Joinery Works (Plan D)	sq.m.	54.71
1032	Painting, Varnishing & Other Related Works (Plan D)	sq.m.	143.49
1046	Masonry Works (Plan D)	sq.m.	53.64
Electrical and Air Conditioning Unit			
1101	Wires and Wiring	lot	1.00
1200	Air Conditioning & Ventilating System	units	12.00